
JULY 2003 ENGINEERING AND RELATED SERVICES SOLICITATION                                                                             SOLICITATION CONCLUDED:  JULY 16, 2003 

A = Estimated Consultant Contract cost < $100,000 Tied on One Contract
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant **Open to All Firms
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D1  1B 5411-02-03 N/A 21-Aug-03 1-Oct-03 3-Mar-05 Yes No Barbara Feeney (608) 246-3869
D1  1A 5573-00-31 136,642$                 1-Sep-03 1-Oct-03 1-Oct-04 No No Mike Novey (608) 246-5319
D1  2A 5660-00-31 273,285$                 1-Sep-03 1-Oct-03 1-Oct-04 No No Mike Novey (608) 246-5319

D1  2A 5750-00-32 212,973$                 1-Sep-03 1-Oct-03 1-Oct-04 No No Mike Novey (608) 246-5319
D1  3A 1011-02-32 722,647$                 1-Sep-03 1-Oct-03 1-Apr-05 No No Mike Novey (608) 246-5319
D1  4A 1011-04-32 739,112$                 1-Sep-03 1-Oct-03 1-Apr-05 No No Mike Novey (608) 246-5319
D1  5A 1110-00-30 92,389$                   1-Sep-03 1-Oct-03 1-Jul-05 No No Mike Novey (608) 246-5319
D1  6A 1067-01-31 298,728$                 1-Oct-03 1-Apr-04 14-Sep-04 No No Fred Wisner (608) 246-3830
D1  7A 5310-00-33 161,144$                 1-Oct-03 1-Apr-04 10-Aug-04 No No Fred Wisner (608) 246-3830

D1  7A 5680-00-36 87,640$                   1-Oct-03 1-Apr-04 10-Aug-04 No No Fred Wisner (608) 246-3830

DISTRICT 2
D2  1B 1372-04-00** 800,000$                 1-Sep-03 15-Oct-03 1-Jun-05 Yes No James R. Liptack (262) 548-8662
D2  2B 0690-62-28** N/A 1-Aug-03 15-Aug-03 30-Jun-05 No No Ken Wade (262) 548-6733
D2  1C 2782-09-00 1,100,000$              1-Sep-03 1-Nov-03 1-Jun-05 Yes Yes Jerry Brahm (262) 532-4401

DISTRICT 4
D4  1B 1430-00-03 4,900,000$              Sep-03 Oct-03 Jan-05 Yes No Roland Hawk (715) 421-7361
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID: 5411-02-03 
 
District 1 will be conducting a follow-up study based upon the results of the USH 51 Stoughton Road Needs 
Assessment study completed in June of 2003. 
 
The follow-up study will produce an Environmental Assessment report that will propose solutions for the 
mobility and safety problems identified in the Needs Assessment report.  The study will produce improvement 
alternatives for the USH 51 Stoughton Road corridor from Terminal Drive to Token Creek Park Road including 
additional lanes, intersection/interchange improvements, traffic operation improvements, and bicycle and 
pedestrian improvements. 
 
As a cooperative effort with the City of Madison, the study will also: 

•  Address alternative land use development scenarios for the lands adjoining the East Washington 
Ave-Stoughton Road intersection. 

•  Examine park and ride facilities at the Madison Metro East Transfer Point, the Dutch Mill park and 
ride lot, and other potential locations, including alternative land use scenarios near these facilities, 
including public-private partnerships, which would support transit usage. 

•  Include a consolidated report of bicycle and pedestrian facility improvements already under 
discussion by the City of Madison. 

 
Significant public involvement is expected during the study. 
 
The study team should include staff with the following expertise: 

•  highway engineering 
•  bicycle and pedestrian facility planning 
•  land use planning 
•  travel modeling using TranPlan 
•  traffic operations modeling using Paramics 
•  public involvement 
•  Intelligent Transportation Systems 

 
The Stoughton Road Needs Assessment report can be found at: 
http://www.dot.wisconsin.gov/projects/d1/stoughton/index.htm.   
 
For more information, contact Project Manager Barbara Feeney, at barbara.feeney@dot.state.wi.us, or by 
phone at (608) 246-3869. 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
Scope of Service Narratives: 
 
D1  1A 
Project ID: 5573-00-31 
Broadway Street, Village of Rock Springs 
STH 136 
Sauk County 
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS & E) for the rehabilitation project on structure B-53-3 carrying the STH 136 traffic over the 
Baraboo River in Sauk County. The project includes negative air containment, coating removal by abrasive 
blasting, painting, traffic control, environmental, and utility coordination. 
 
Scope of Services: Consultant shall perform complete design services, including the Plans, Specifications and 
Estimate.  The design services, required documentation and coordination shall be completed by the scheduled 
PS & E date of October 1, 2004.  
 
 
D1  2A 
Project ID: 5660-00-31 
Monroe- Albany Road 
STH 59 
Green County  
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS & E) for the rehabilitation project on structure B-23-37 at the STH 59 crossing of STH 11 on the 
Monroe Bypass in Green County. The project design includes surveying, structure survey report, concrete 
overlay, traffic control, and environmental and utility coordination.  Consultant will be responsible for producing 
all of the documents necessary to meet the scheduled PS & E date of October 1, 2004. 
 
Project ID: 5750-00-32 
West County Line – STH 33 Road 
STH 58 
Sauk County 
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS & E) for the rehabilitation project on structure B-56-17 at the STH 58 crossing of Cazenovia 
Creek in Sauk County. The project includes surveying, structure survey report, bridge deck replacement, 
traffic control, and environmental and utility coordination.  Consultant will be responsible for producing all of 
the documents necessary to meet the scheduled PS & E date of October 1, 2004. 



          JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 

 

FY2004 JULY SOLICITATION   Page  4  of  10 

TRANSPORTATION DISTRICT 1 (cont.) 
 
D1  3A 
Project ID: 1011-02-32 
Lake Delton – Madison Road 
IH 90 
Sauk County 
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS &E) for the rehabilitation project on structures B-13-91 & B-13-92 on IH 90 at the STH 19 
Interchange in Dane County. The project includes negative air containment, coating removal by abrasive 
blasting, painting, traffic control, environmental, and utility coordination.  Consultant will be responsible for 
producing the required documentation and coordination necessary to meet the scheduled PS & E date of April 
1, 2004.  
 
 
D1  4A 
Project ID: 1011-04-32 
Lake Delton – Madison Road 
IH 90 
Dane County 
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS &E) for the rehabilitation project on structures B-13-87 & B-13-88 at the IH 90 crossing over 
Cuba Valley road in Dane County. The project includes surveying, structure survey report, bridge deck 
replacements, traffic control, and environmental and utility coordination.  Consultant will be responsible for 
producing all of the documents necessary to meet the scheduled PS & E date of April 1, 2005. 
 
 
D1  5A 
Project ID: 1110-00-30 
Columbus Bypass 
USH 151 
Dodge County  
 
 
General: Provide the design engineering services necessary to complete the Plans, Specifications and 
Estimate (PS &E) for the rehabilitation project on structure B-14-64 on USH 151 Southbound over the 
Crawfish River in Dodge County. The project includes surveying, structure survey report, concrete overlay, 
traffic control, and environmental and utility coordination.  Consultant will be responsible for producing all of 
the documents necessary to meet the scheduled PS & E date of July 1, 2005. 
 
For more information about solicitation numbers D1  1A through D1  5A, please contact Michael Novey, 
Project Manager, at (608) 246-5319 or michael.novey@dot.state.wi.us. 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
D1  6A 
Project ID: 1067-01-31 
IH 94 
Madison – Waukesha Road (Union Pacific Overpasses B-28-0018 & 0019) 
Village of Johnson Creek & Jefferson County 
 
General: Provide the design engineering services necessary to complete the plans, specifications and 
estimate for the painting and blasting project on bridge number B-28-0018 (EB) and B-28-0019 (WB) in the 
Village of Johnson Creek and Jefferson County.  The bridge is a two-lane deck girder that is flaking and 
deteriorating paint. The project design includes negative air containment, coating removal by abrasive 
blasting, painting, traffic control, railroad coordination, environmental, and utility coordination.   
 
Scope of Services Required  - Consultant shall perform complete design services, including the Plans, 
Specifications and Estimate (PS & E).  The design services, and the required documentation and coordination 
shall be completed by the scheduled PS & E date of October 1, 2003.  
 
D1  7A 
Project ID: 5310-00-33 
USH 14 
STH 78 - Middleton Road - Black Earth Creek Bridge 
Dane County 
 
General: Black Earth Creek Bridge on USH 14 is a principal arterial approximately 0.3 miles east of STH 78 in 
the Village of Black Earth, Dane County.  The project design includes negative air containment, coating 
removal by abrasive blasting, painting, traffic control, environmental, and utility coordination.  In addition, the 
project design includes surveying, structure surveying reports, bridge deck replacement, railroad coordination, 
traffic control, and utility coordination. 
 
Scope of Services Required: The consultant will be responsible for providing the design engineering services 
necessary to complete the Plans, Specifications and Estimate (PS & E) for the overlaying of the bridge deck 
and painting of the steel on Black Earth Creek Bridge.  The consultant will be responsible for producing all of 
the documents necessary to meet the scheduled PS & E date of October 1, 2003. 
 
Project ID: 5680-00-36 
Wilson Creek Bridge 
USH 14 – USH 12 Road/ STH 60 
Sauk County 
 
General: Wilson Creek Bridge is located at STH 60 crossing Wilson Creek approximately 4.5 miles east of 
USH 14.  The project design includes surveying, structure surveying reports, bridge deck replacement, traffic 
control, railroad coordination, environmental, and utility coordination. 
 
Scope of Services required: The consultant will be responsible for providing the design engineering services 
necessary to complete the Plans, Specifications and Estimate (PS & E) for the bridge deck overlay project on 
Wilson Creek Bridge in Sauk County.  The consultant will be responsible for producing all of the documents 
necessary to meet the scheduled PS & E date of October 1, 2003. 
 
For more information about solicitation numbers D1  6A and D1  7A, please contact Frederick J. Wisner, P.E. 
– Project Manager, at (608) 246-3830 or frederick.wisner@dot.state.wi.us  
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B  Open to all firms Use the Consultant Solicitation Open to All Firms NOI 
Project ID: 1372-04-00 
Oconomowoc Bypass 
Wetland Mitigation 
Jefferson County 
 
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Scope of Services:  Wetland mitigation design ±117 acre parcel.  Scope will include analysis of preliminary 
data collected and final mitigation plans for the Oconomowoc Bypass.  The contract work may include some 
hydrologic analysis, the development of a planting/seeding plan and the development of a maintenance and 
monitoring site plan. 
 
For more information contact Jim Liptack at (262) 548-8662. 
 
 
D2  2B  Open to all firms Use the Consultant Solicitation Open to All Firms NOI  
Project ID:  0690-62-28 
Specialty Master Contract 
Hazardous Materials Management 
District 2 
Expires June 30, 2005 
 
Two contracts will be awarded. 
 
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Scope of Services Narrative:  To provide environmental engineering and hydrogeologic services to determine 
the occurrence and significance of hazardous materials impacts to transportation activities in District 2.   
 
For more information, contact Ken Wade at (262) 548-6733. 
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TRANSPORTATION DISTRICT 2 (cont.) 
 
D2  1C  Use the Consultant Solicitation for Local Selection developed for this solicitation number 
Project ID: 2782-09-00 
Pilgrim Road (LOC STR) 
Megal Drive to County Line Road (CTH Q) 
Village of Menomonee Falls 
Waukesha County 
 
Project Scope 
The Village of Menomonee Falls has entered into a project agreement with the Wisconsin Department of 
Transportation under the STP-U program for the reconstruction of Pilgrim Road. The project has been 
authorized to incur costs effective February 11, 2003.  The project consists of an urban reconstruction with 
additional lanes and a separate off road bicycle/pedestrian path with a length of approximately 0.46 miles. The 
project will include easement and right of way acquisition, landscaping, storm sewer, street lighting, and 
impact on a historical building. The project is currently scheduled for construction in 2006.  (See Concept 
Definition Report and Supplement Project Data on next pages) 
 
Consulting Services 
Upon successful negotiations with the selected consultant, the Village and the Department of Transportation 
will enter into a Three Party Design Engineering Services contract with the consultant. Work to be provided by 
the selected consultant will include, but not be limited to all necessary reports, agency and utility coordination, 
right of way and easement acquisition, public involvement, and preparation of construction plans and 
specifications.  
 
Consultant Selection 
The Village is looking for a consultant who has completed similar projects including public involvement and 
coordination with all agencies involved in this project. The Village may select three consultants to present their 
qualifications to the Consultant Selection Committee, or the Village may select a consultant based on the 
responses given in the Consultant Solicitation For Local Selection, NOI DT 1821, Solicitation Number D2  1C. 
Please use this form for your response and mail six copies directly to the Village of Menomonee Falls.  A link 
to it can be found above in blue text. 
It includes the following questions: 
 
1. Describe the services that your firm provides. This should include the location of the offices, stating which 

office would be providing the services on these projects, and should include a listing of the staff that 
provides services on transportation projects, with their educational background and professional 
registration. 

2. Describe the staff that would be providing services on these projects. This should also include the 
subconsultants that would be used. A flow chart can be helpful. 

3. Describe your familiarity with Federal Highway Administration and Department of Transportation’s 
procedures regarding public involvement, historical coordination, environmental documentation and 
analysis, utility coordination, right-of-way plat preparation, and roadway design. 

4. List similar projects that the project engineer for these projects has completed within the last three years 
and similar projects done by the office working on these projects that have been completed within the last 
three years. Include the project engineer for each project and a client contact with a phone number. 

5. Describe your project approach. This should include a schedule for completion of the services. Limit the 
answer to this question to two pages. 

 
Direct questions to Jerry Brahm, P.E., Director of Engineering Services, Village of Menomonee Falls, at  
(262) 532-4401. 
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CONCEPT DEFINITION REPORT / SUPPLEMENTAL INFORMATION      Wisconsin Department of Transportation District 2 
DT1627     99 

   
WisDOT Project ID Number 

 
Form Preparation Date 
March 30, 2001 

Highway or Local Road Name 
Pilgrim Road 

Hwy No/Letter 

 
County 
Waukesha 

Length 
0.46 miles 

Project Limits/Title 
Megal Drive to County Line Road (CTH Q) 

Functional Class 

 Local Arterial 
Current ADT 
17,120 (1998) 

Project Concept/Location 
Reconstruct Urban 4 lane roadway 

Is Roadway on the National Highway System (NHS)? 
� yes      X no 

Roadway Condition 
Pavement: 

 
Type 
Asphalt/Concrete 

Width 
Varies(2-12’ Lanes)  

Year 
1980-1989 

 Pavement  Serviceability Index 

(PSI)  
Pavement Distress Index (PSI) 

  
International Roughness Index (IRI) 

Shoulder: 

 
Type 
Crushed Aggregate 

Width 
Varies  3’- 10’ 

Year 
1980-1989 

Substandard 
Alignment: 

Horizontal 
� yes     X no 

Vertical 
� yes     X no 

Accident Rate 

  
Justification for Project—Describe Why Project Is Needed 

Traffic volumes are in excess of roadway capacity.   
Proposed Improvement—Describe Scope of Work 

 

 Reconstruct to urban four lane roadway to match existing four lane divided roadway at Megal Drive and at County Line 
Road.  Construct separate off road bicycle/pedestrian path.  
Environmental Document 

Type II 
Improvement Type 
Reconstruct 

Cost 

 
Program Year 
2001-2004 

Local Approving Authority 
Village of Menomonee 
Falls 

Local Participation  20% Date Approved 
 April 2, 2001 

Access Control 

 No 

 
  

WisDOT Project ID Number 

 
Contact Person 
Jerry Brahm, Director of Engineering Services 

Municipality Name 
Village of Menomonee Falls 

Telephone Number 
(262) 532-4401 

Address 
W156 N8480 Pilgrim Road  

FAX Number 
(262) 532-4409 

City, State, Zip Code 
Menomonee Falls, WI 53051  

E-Mail Address 
Jbrahm@menomonee-falls.org   

Project Scope (Mark One Only) Will additional through travel lanes be constructed? 

� Resurface � Signal/Traffic Control XX Yes     � No 
� Reconditioning � Bridge Rehabilitation Will auxiliary lanes, parking lanes, or turning lanes be constructed? 

� Pavement Replacement � Bridge Replacement �  Yes     XX  No 
XX  Reconstruction � Bicycle/Pedestrian Cross Section Type 

� New Roadway � Other:  � Rural (Ditches)  XX Urban (Curb & Gutter) 

 Project Elements (Mark All That Apply)  
� Bicycle Lane (On-Road) � Intersection Reconfiguration XX  Storm Sewer Work 
XX  Bicycle Path (Off-Road) � Hazardous Material Cleanup XX  Street Lighting (Plain) 
XX  Easements--Permanent XX  Landscaping � Street Lighting (Decorative) 
XX  Easements--Temporary � Parking--On Street � Traffic Signal Work 
� Extra-Heavy-Duty Pavement � Railroad Crossing Work � Transit Accommodations 
� Impact on Archaeological Site � Railroad Signal Work XX  Utility Relocation 
XX Impact on Historic Site � Real Estate Purchase by Locality � Other (Describe): 
� Impact on Parkland XX  Real Estate Purchase by WisDOT  
� Impact on Wetland � Sidewalk  
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 1430-00-04 
STH 23 
Green Lake – Ripon 
Green Lake and Fond du Lac Counties 
 
Project Completion Date:   April 2006 
Project LET Date:    December 2009 
Contract Completion Date:   May 2006 
 
Project Location: 
This project is located in Green Lake and Fond du Lac Counties. The project area is approximately 5 miles in 
length and starts at the west junction of CTH A/North Street in Green Lake and ends at Arcade Glen/S. Koro 
Roads in Ripon. 
 
Need: 
This highway is currently a two-lane undivided rural highway adjoining a four-lane divided urban roadway in 
Ripon with some sections acting as a five-lane with a two-way-left-turn-lane (TWLTL.) Current ADT is slightly 
under 10,000 vehicles per day (vpd) with anticipated average daily traffic for design year 2027 at 16,500 vpd. 
 
The highway serves as a season and tourist route with Friday experiencing the highest daily volumes. If 
patterns continue, equivalent recreational Friday and Saturday daily traffic volumes in the year 2027 could 
reach 25,600 vpd. 
 
Proposed Improvement: 
An Alternative Analysis was completed in 2002 and from the five alternatives presented, it is recommended to 
reconstruct this roadway as a two-lane with spot improvements and implement an access management plan. 
 
This access management plan will consolidate and eliminate as many access points along STH 23 as 
possible.  WisDOT is proposing to cul-de-sac some intersecting side roads as well as construct access roads 
that will tie the local traffic into improved intersections. Auxiliary lanes will be constructed for passing and 
intersections will be upgraded to add safety for turning vehicles. 
 
The Puckyan River Bridge will be rehabilitated and widened and retaining walls will be utilized were necessary. 
Conflicting utilities may be required to relocate. 
 
Deliverables: 
The consultant will be required to deliver an Environmental Report, Design Study Report, Preliminary Plan and 
Final Right-of-way Plat. 
 
Due to the sensitive nature of the project, public involvement will be a critical element of the success of this 
project. The consultant will be required to work closely with local officials, WisDOT, residents, and businesses.  
 
Upon acceptable completion of this contract, a final design contract may be negotiated for delivery of the  
construction Plans, Specials and Estimates. Construction is scheduled for 2010. 
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TRANSPORTATION DISTRICT 4 (cont.) 
 
Requirements: 

• Knowledge of and experience implementing access management practices. 
• Knowledge of transportation and land use cycle. 
• Have an understanding of functional roadway classification and the need to preserve the functional 

integrity of the roadway. 
• Public involvement experts 
• Project management experts who can control project creep and is familiar with WisDOT PS&E 

process. 
 
For more information, contact Roland Hawk, WisDOT, DTD4, PDS - Project Engineer at (715) 421-7361. 
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